



**BIDS AND AWARDS COMMITTEE
 SUPPLEMENTAL BID BULLETIN NO. 1**

**REMOVAL AND REPLACEMENT OF EXISTING ROOF SHEETS OF
 THE INSURANCE COMMISSION (IC) MAIN OFFICE BUILDING
 (RE-BIDDING)
 (Project Reference No. 2018-11-394)**

This Supplemental Bid Bulletin No. 1 dated 22 January 2019 is being issued to clarify, modify, or amend items in the Bidding Documents for the re-bidding of Removal and Replacement of Existing Roof Sheets of the Insurance Commission Main Office Building (Project Reference No. 2018-11-394).

The following items are hereby CLARIFIED/MODIFIED/AMENDED:

A. BID DATA SHEET

From:

ITB Clause	
2	<p>The Funding Source is:</p> <p>The Government of the Philippines (GOP) through <i>Special Fund for the Fiscal Year 2018</i> in the amount of Fifteen Million Nine Hundred Thousand Pesos (Php15,900,000.00) <i>Inclusive of 12% VAT.</i></p> <p>The name of the Project is: <i>REMOVAL AND REPLACEMENT OF EXISTING ROOF SHEETS OF THE INSURANCE COMMISSION (IC) MAIN OFFICE BUILDING</i></p>

To:

ITB Clause	
2	<p>The Funding Source is:</p> <p>The Government of the Philippines (GOP) through <i>Special Fund for the Fiscal Year 2019</i> in the amount of Fifteen Million Nine Hundred Thousand Pesos (Php15,900,000.00) <i>Inclusive of 12% VAT.</i></p> <p>The name of the Project is: <i>REMOVAL AND REPLACEMENT OF EXISTING ROOF SHEETS OF THE INSURANCE COMMISSION (IC) MAIN OFFICE BUILDING (RE-BIDDING)</i></p>

B. INVITATION TO BID

From:

3. Completion of the Works is within Three Hundred Sixty-Five (365) calendar days from receipt of Notice to Proceed.

To:

3. Completion of the Works is not later than **29 November 2019**.

C. SPECIAL CONDITIONS OF CONTRACT

From:

GCC Clause	
1.17	<p>The Intended Completion Date is <i>Three Hundred Sixty-Five Days (365) days from the date of receipt of Notice to Proceed (NTP), which shall commence after the expiration of a grace period of seven (7) days.</i></p> <p><i>NOTE: The contract duration shall include the transfer/relocation of affected IC employees to their temporary office spaces provided by the Administrative Division and shall be reckoned from the start date and not from contract effectivity date.</i></p>
2.2	<p>Project Completion shall be Three Hundred Sixty-Five Days (365) days from Start Date.</p>

To:

GCC Clause	
1.17	<p>The Intended Completion Date is not later than 29 November 2019.</p> <p><i>NOTE: The contract duration shall include the transfer/relocation of affected IC employees to their temporary office spaces provided by the Administrative Division and shall be reckoned from the start date and not from contract effectivity date.</i></p>
2.2	<p>Project Completion shall be not later than 29 November 2019.</p>

D. TERMS OF REFERENCE AND SCOPE OF WORK

From:

PART 10 – DURATION OF PROJECT

10.1. The Contractor shall complete the project within a total of three hundred sixty-five (365) calendar days from receipt of the Notice to Proceed (NTP), which shall commence after the expiration of a grace period of seven (7) calendar days.

To:

PART 10 – DURATION OF PROJECT

10.1. The Contractor shall complete the project **not later than 29 November 2019.**

This Supplemental Bid Bulletin No. 1 shall form part of the Bid Documents. Any provisions in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly. Items not specifically amended and/or modified including those only supplemented are considered retained and/or applicable.

For the information and guidance of all concerned.

Issued this 23rd of January 2019 in the City of Manila.


EDWIN CORNELIUS A. LAUZ
Chairman
Bids and Awards Committee

Supplemental Bid Bulletin No. 1 for the re-bidding of Removal and Replacement of Existing Roof Sheets of the Insurance Commission Main Office Building (Project Reference No. 2018-11-394).

Received by:

Name of the Bidder/Company: _____

Name of Authorized Representative/s: _____

Signature/s: _____

Date: _____